2025-003665 RH Park Centre and Rotunda Demolition Phase 2

Vancouver Coastal Health LM - FM (Sry)-Suite **Bidding Authority**

400, Central City Tower, Surrey BC, V3T 0H1

Ashley (Yunyoung) Shin-Suite 400, Central City **Owner**

Tower, Surrey BC, V3T 0H1

BOBS Closing General Contractor's Closing

July 23, 2025 July 25, 2025 03:00 PM 03:00 PM

LIST OF BOBS CONFIRMED GENERAL CONTRACTORS

1. KDS Construction Ltd. I estimating@kdsconstruction.ca I (604)-535-8152)

LIST OF BOBS TRADES

B/O Bids only to 1. Electrical N/B No bids to

Bond Attached

Χ Non-compliant Bond

DQ X Disqualified Non-compliant bond

DQ Disqualified Bid

Bids Received

BOND STATUS

Electrical

1. Action Electric Ltd.

2. Status Electrical Corp.